’ 5 JM Sorge, Inc. '

50 County Line Road, Somerville, NJ 08876 « (908) 218-0066
FAX (908) 218-9185

August 5, 1992

Mr. Mark Van Selous

K. Hovnanian Companies of North Jersey, Inc.
10 Highway 35

P.O. Box 500

Red Bank, NJ 07701

Re: Propbsal for UST Remedial Services
University Heights Sites C and E
JMS Project No. 92050

Dear Mr. Van Selous:

The following provides our formal proposal for environmental
services relative to the twenty-five (25) underground storage
tanks (USTs) identified during our investigations of University
Heights Sites C and E.

PROPOSED REMEDIAL ACTIVITIES

Remedial activities will concentrate on the removal or abandon-
ment of the tanks described in our Interim Report dated
July 1992. 1In most cases, the course of action will be as fol-
lows: the tank in question will be uncovered or otherwise made
accessible by Milltown Drilling and Excavation (MDE) . All
product removal, tank entry, and cleaning will be performed by
representatives of L&L 0il Service, Inc. (L&L). 1If necessary,
MDE employees will create additional openings in the tank so that
it may be completely emptied. The tanks will then be entered and
cleaned. A total of twenty-five (25) tanks will be addressed.
Of these, twenty (20) will be removed and four (4) will be aban-
doned in place. One tank (T-408-4) is currently planned for
removal, but due to its location may ultimately have to be aban-
doned in place. None of the tanks identified are regulated under
the New Jersey Underground Storage Tank Act. '

Most of the tanks in question are No. 2 heating oil tanks, and
the necessary health and safety precautions are minimal. Two (2)
tanks, however, appear to contain gasoline, and additional pre-
cautions may be necessary. In these cases, both JMS and MDE will
be present with the necessary equipment and materials to secure
the tank area in order to assure safe working conditions.
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Once the tanks have been emptied and cleaned, they will be loaded
onto a dump truck and transported to a scrap dealer for disposal.

Due to problems with access, JMS proposes to abandon four (4) of
the tanks in place. The tanks to be abandoned in place are
T405-1, T406-1, T406-2 and T406-3. These tanks are illustrated
on Figure 2 of the Interim Report, and are located along West
Market Street, in the immediate vicinity of buried power and
fiber-optic lines. 1In order to reduce the risk of property
damage or injury to site personnel, these tanks will be left in
place. After the tanks have been emptied and cleaned, they will
be filled with concrete, and the excavation will be backfilled.
If contaminated soils are encountered in the tank area, as much
soil as possible will be removed without jeopardizing the integ-
rity of the underground utility 1lines. One additional
tank (T-408-4) is located at the corner of Warren and Norfolk
Streets. The tank is located under new sidewalk in close proxim-
ity to a busy intersection, with limited access to the tank
location. The presence of underground utilities is suspected,
and it would be prudent to minimize the disturbance of the area.
Therefore, this tank may also be abandoned in place.

Contaminated soil removed from the excavations will be stockpiled
in the current stockpile area at the corner of Newark and Warren
Streets. The stockpiled soil will be sampled for waste
characterization purposes and arrangements will be made for its
off-site disposal.

ESTIMATED COSTS

TANK REMOVAL

Backhoe/Operator, 5 days @ $600/day / $ 3,000
Dump Truck/Operator, 5 days € $450/day”’ 2,250
Vac. Truck/Operator, 5 days @ $1000/day’ 5,000
Waste Product Disposal, 7000 gal €1.00/gal 7,000
Sampling/Supervision, 5 days @ $500/day 2,500

TANK ABANDONMENT

Delivery of 20 yds. cement 1,200
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ESTIMATED COSTS (Continued)

SAMPLE ANALYSIS

100-150 PHC @ $79{ 7,500 - 11,250
25-40 BN+ @ $400 10,000 - 16,000
25-40 VO+ @ $325 v 8,125 - 13,000
1-2 Waste Characterization @ $1400 1,400 - 2,800
DATA REVIEW/ANALYSIS/REPORTING 4,000
PROJECT MANAGEMENT 4,000
ESTIMATED TOTAL $52,375 - 72,000

We anticipate being able to start field work within two (2) days
of authorization. Sample analytical costs are based on standard
turnaround time of three (3) to four (4) weeks. Field work
should be completed in one week from startup. We anticipate
completion of the final report within seven (7) weeks of the com-
mencement of the tank removal program. All work will be billed
on a time and materials basis in accordance with the attached
schedule of fees.

If you have any questions regarding this proposal, please call me
at your convenience. If the proposal is acceptable, please sign
and return the attached authorization page.

Sincerely,

Michael McGowan
Senior Geologist

MM:cp

Enclosure
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